

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 1 of 6

VENDOR:		MHC Kenworth - Little Rock 8001 East Port Drive Little Rock, AR 72206 Ronald Cook 501-490-1500						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	1	67,630.19	67,630.19	Kenworth	T-470	Paccar PX8	Within 90 Days.	6/30/2011
2.	3	75,078.69	225,236.07	Kenworth	T-470	Paccar PX8	Within 90 Days.	
3.	1		N/B					
4.	2		N/B					
5.	4	88,543.70	354,174.80	Kenworth	T-800	Cummins ISX 11.9L	Within 90 Days.	6/30/2011
6.	4	101,284.84	405,139.36	Kenworth	T-800	Cummins ISX 11.9L	Within 90 Days.	6/30/2011
7.	3	92,572.75	277,718.25	Kenworth	T-800	Cummins ISX 11.9L	Within 90 Days.	6/30/2011
8.	1	89,014.63	89,014.63	Kenworth	T-800	Cummins ISL 15L	Within 90 Days.	6/30/2011
9.	1	114,766.73	114,766.73	Kenworth	T-800	Cummins ISX 15L	Within 220 Days.	6/30/2011
10.	1	132,871.88	132,871.88	Kenworth	T-800	Cummins ISX 15L	Within 220 Days.	6/30/2011
TOTAL:			1,666,551.91					
TOTAL RECOMMENDED AWARD:			499,604.76					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): 7, 8 & 10

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 2 of 6

VENDOR:		Truck Centers of Arkansas 2675 West Sunset Avenue Springdale, AR 72762 Matt Wolfe 479-212-0031						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	1	62,029.00	62,029.00	Freightliner	M2-106V	Cummins ISC	120 days ARO.	12/31/2011
2.	3	66,628.00	199,884.00	Freightliner	M2-106V	Cummins ISC	120 days ARO.	12/31/2011
3.	1	65,427.00	65,427.00	Freightliner	M2-106	Cummins ISC	120 days ARO.	12/31/2011
4.	2	70,525.00	141,050.00	Freightliner	M2-106	Cummins ISC	120 days ARO.	12/31/2011
5.	4	85,335.00	341,340.00	Freightliner	M2-112V	Detroit Diesel DD13	120 days ARO.	12/31/2011
6.	4	97,405.00	389,620.00	Freightliner	M2-112V	Detroit Diesel DD13	120 days ARO.	12/31/2011
7.	3		N/B					
8.	1	90,400.00	90,400.00	Freightliner	Cascadia	Detroit Diesel DD15	120 days ARO.	12/31/2011
9.	1	113,166.00	113,166.00	Freightliner	Cascadia	Detroit Diesel DD15	150 days ARO.	12/1/2011
10.	1	<b>REJECTED ITEM 10: Did not submit signed addendum with bid.</b>						
TOTAL:			1,402,916.00					
TOTAL RECOMMENDED AWARD:			1,250,487.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): 2, 3, 4, 5, 6 & 9

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 3 of 6

VENDOR:		Peterbilt Truck Center of Little Rock 1 Peterbilt Drive North Little Rock, AR 72217 Gary Barnes 501-955-2000						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	1	65,644.00	65,644.00	Peterbilt	337	Paccar PX8	3/20/2011	4/1/2011
2.	3	72,507.00	217,521.00	Peterbilt	337	Paccar PX8	3/20/2011	4/1/2011
3.	1		N/B					
4.	2		N/B					
5.	4	85,044.00	340,176.00	Peterbilt	365	Cummins ISL 9	4/20/2011	4/1/2011
6.	4	99,286.00	397,144.00	Peterbilt	365	Cummins ISL 9	4/20/2011	4/1/2011
7.	3		N/B					
8.	1	96,109.00	96,109.00	Peterbilt	386	Cummins ISX 15	4/20/2011	4/1/2011
9.	1	118,178.00	118,178.00	Peterbilt	367	Cummins ISX 15	5/10/2011	4/1/2011
10.	1	<b>REJECTED ITEM 10: Did not submit signed addendum with bid.</b>						
TOTAL:			1,234,772.00					
TOTAL RECOMMENDED AWARD:			65,644.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): 1

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 4 of 6

VENDOR:		Tri-State Truck Center 4614 Thibault Road Little Rock, AR 72206 Ronn Dunn 501-490-1122			Exceptions to Specs.				
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	1		N/B						
2.	3		N/B						
3.	1		N/B						
4.	2		N/B						
5.	4	93,849.26	375,397.04	Mack	GU713	MP7-365 (IIL)	90 days ARO.	5/1/2011	
6.	4	104,235.72	416,942.88	Mack	GU713	MP7-365 (IIL)	90 days ARO.	5/1/2011	
7.	3		N/B						
8.	1	91,348.22	91,348.22	Mack	CHU613	MP8 (13L)			
9.	1	115,253.49	115,253.49	Mack	CHU613	MP8-505 (13L)	110 days ARO.	5/1/2011	
10.	1		N/B						
TOTAL:			998,941.63						
TOTAL RECOMMENDED AWARD:									

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): None

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 5 of 6

VENDOR:		Shiple Motor Equipment Company 2800 Wheeler Avenue Fort Smith, AR 72902 Tex Beal 479-782-8281						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	1		N/B					
2.	3		N/B					
3.	1		N/B					
4.	2		N/B					
5.	4	94,314.22	377,256.88	Mack	GU713	MP7-365C 365HP	6/1/2011	2/28/2011
6.	4	105,000.26	420,001.04	Mack	GU713	MP7-365C 365HP	6/1/2011	2/28/2011
7.	3		N/B					
8.	1	98,600.17	98,600.17	Mack	GU713	MP8-445C 445HP	6/1/2011	2/28/2011
9.	1	130,497.68	130,497.68	Mack	CHU613	MP8-445C 445HP	7/15/2011	2/28/2011
10.	1	<b>REJECTED ITEM 10: Did not submit signed addendum with bid.</b>						
TOTAL:			1,026,355.77					
TOTAL RECOMMENDED AWARD:								

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): None

**ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT**

Form P-359 Rev. 12-19-2007

**TABULATION**

DESCRIPTION:

Medium and Heavy Duty Cab & Chassis

CONTRACT NO.: H-11-056H

DATE OPENED: 1/18/2011

FOB: Little Rock & Russellville

PAGE: 6 of 6

VENDOR:		Diamond International Trucks 11401 Diamond Drive North Little Rock, AR 72117 Joe Moore 501-945-8400						
ITEM NO.	QTY.	PRICE	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	1		N/B					
2.	3		N/B					
3.	1		N/B					
4.	2		N/B					
5.	4		N/B					
6.	4		N/B					
7.	3		N/B					
8.	1		N/B					
9.	1	116,145.00	116,145.00	International	Prostar	Maxx Force 15		
10.	1	<b>REJECTED ITEM 10: Did not submit signed addendum with bid.</b>						
TOTAL:			116,145.00					
TOTAL RECOMMENDED AWARD:								

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 2/1/2011

ITEM(S): None