

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 1 of 9

VENDOR:		North Point Ford 4400 Landers Road North Little Rock, AR 72117 Jerry Smith 501-945-8213						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	17,586.00	211,032.00	2011 Ford	Fusion		90 Days ARO	Model Year Buildout
2.	1		N/B					
3.	2	21,366.00	42,732.00	2011 Ford	E150		90 Days ARO	Model Year Buildout
4.	2	15,354.00	30,708.00	2011 Ford	Ranger		90 Days ARO	Model Year Buildout
5.	90	15,102.00	1,359,180.00	2011 Ford	F150		90 Days ARO	Model Year Buildout
6.	6	15,352.00	92,112.00	2011 Ford	F150		90 Days ARO	Model Year Buildout
7.	29	17,857.00	517,853.00	2011 Ford	F150		90 Days ARO	Model Year Buildout
8.	9	20,864.00	187,776.00	2011 Ford	F150		90 Days ARO	Model Year Buildout
9.	6	20,544.00	123,264.00	2011 Ford	F250		90 Days ARO	Model Year Buildout
10.	2	23,550.00	47,100.00	2011 Ford	F250		90 Days ARO	Model Year Buildout
11.	4	22,095.00	88,380.00	2011 Ford	F250		90 Days ARO	Model Year Buildout
12.	2	21,899.00	43,798.00				90 Days ARO	Model Year Buildout
13.	5	24,900.00	124,500.00				90 Days ARO	Model Year Buildout
TOTAL:			2,868,435.00					
TOTAL RECOMMENDED AWARD:			2,280,185.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/2/2011

ITEM(S): 5, 6, 7, 8 & 9

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 2-27-2008

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups _____

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 2 of 9

VENDOR:		Smart Chevrolet P. O. Box 8708 Pine Bluff, AR 71611 Richard Smart 870-534-8122						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	17,597.00	211,164.00	2011 Chevrolet	1WF19		Approx 60-90 Days	Model Year Buildout
2.	1		N/B					
3.	2	19,967.00	39,934.00	2011 Chevrolet	CG13406		Approx. 60 Days	Model Year Buildout
4.	2	15,387.00	30,774.00	2011 Chevrolet	CS15653		Approx. 60 Days	Model Year Buildout
5.	90	15,697.00	1,412,730.00	2011 Chevrolet	CC10703		Approx. 90 Days	Model Year Buildout
6.	6	15,717.00	94,302.00	2011 Chevrolet	CC10903		Approx 60-90 Days	Model Year Buildout
7.	29	19,607.00	568,603.00	2011 Chevrolet	CC10753		Approx 60-90 Days	Model Year Buildout
8.	9	21,667.00	195,003.00	2011 Chevrolet	CK10753		Approx 60-90 Days	Model Year Buildout
9.	6	20,777.00	124,662.00	2011 Chevrolet	CC20753		Approx 60-90 Days	Model Year Buildout
10.	2	23,617.00	47,234.00	2011 Chevrolet	CK20753		Approx 60-90 Days	Model Year Buildout
11.	4	22,207.00	88,828.00	2011 Chevrolet	CC20943		Approx 60-90 Days	Model Year Buildout
12.	2	22,197.00	44,394.00	2011 Chevrolet	CC20743		Approx 60-90 Days	Model Year Buildout
13.	5	25,027.00	125,135.00	2011 Chevrolet	CK20743		Approx 60-90 Days	Model Year Buildout
TOTAL:			2,982,763.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: _____

DATE: _____

ITEM(S): _____

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups _____

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 3 of 9

VENDOR:		Riser Nissan 4111 Central Avenue Hot Springs, AR 71913 Dennie Spencer 501-525-3565						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	22,904.00	274,848.00	2011 Nissan	Altima		90 Days ARO	Balance Out
2.	1	25,859.00	25,859.00	2011 Nissan	Quest		90 Days ARO	Balance Out
3.	2		N/B					
4.	2		N/B					
5.	90		N/B					
6.	6		N/B					
7.	29		N/B					
8.	9		N/B					
9.	6		N/B					
10.	2		N/B					
11.	4		N/B					
12.	2		N/B					
13.	5		N/B					
TOTAL:			300,707.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: _____

DATE: _____

ITEM(S): _____

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 4 of 9

VENDOR:		Riser Ford 4201 Central Avenue Hot Springs, AR 71913 Dennie Spencer 501-525-0800						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	17,793.00	213,516.00	2011 Ford	Fusion		90 Days ARO	Balance Out
2.	1		N/B					
3.	2	21,154.00	42,308.00	2011 Ford	Econoline		90 Days ARO	Balance Out
4.	2	16,127.00	32,254.00	2011 Ford	Ranger		90 Days ARO	Balance Out
5.	90	15,526.00	1,397,340.00	2011 Ford	F150		90 Days ARO	Balance Out
6.	6	15,764.00	94,584.00	2011 Ford	F150		90 Days ARO	Balance Out
7.	29	18,348.00	532,092.00	2011 Ford	F150		90 Days ARO	Balance Out
8.	9	21,123.00	190,107.00	2011 Ford	F150		90 Days ARO	Balance Out
9.	6	20,911.00	125,466.00	2011 Ford	F250		90 Days ARO	Balance Out
10.	2	23,917.00	47,834.00	2011 Ford	F250		90 Days ARO	Balance Out
11.	4	22,451.00	89,804.00	2011 Ford	F250		90 Days ARO	Balance Out
12.	2	22,266.00	44,532.00	2011 Ford	F250		90 Days ARO	Balance Out
13.	5	26,751.00	133,755.00	2011 Ford	F250		90 Days ARO	Balance Out
TOTAL:			2,943,592.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: _____

DATE: _____

ITEM(S): _____

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 5 of 9

VENDOR:		Landers Chevrolet P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400							
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	12		17,492.00	209,904.00	2011 Chevrolet	Impala	90 Days ARO	Fleet Order Cutoff	
2.	1			N/B					
3.	2		19,484.00	38,968.00	2011 Chevrolet	Express	90 Days ARO	Fleet Order Cutoff	
4.	2		15,241.00	30,482.00	2011 Chevrolet	Colorado	90 Days ARO	Fleet Order Cutoff	
5.	90		15,612.00	1,405,080.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
6.	6		15,685.00	94,110.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
7.	29		19,614.00	568,806.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
8.	9		21,624.00	194,616.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
9.	6		20,734.00	124,404.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
10.	2		23,650.00	47,300.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
11.	4		22,212.00	88,848.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
12.	2		22,254.00	44,508.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
13.	5		25,022.00	125,110.00	2011 Chevrolet	Silverado	90 Days ARO	Fleet Order Cutoff	
TOTAL:			2,972,136.00						
TOTAL RECOMMENDED AWARD:			38,968.00						

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/2/2011

ITEM(S): 3 only

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups _____

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 6 of 9

VENDOR:		Landers Ford P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12		17,697.00	212,364.00	2011 Ford	Fusion	90 Days ARO	Fleet Order Cutoff
2.	1			N/B				
3.	2		20,981.00	41,962.00	2011 Ford	E150	90 Days ARO	Fleet Order Cutoff
4.	2		15,369.00	30,738.00	2011 Ford	Ranger	90 Days ARO	Fleet Order Cutoff
5.	90		15,439.00	1,389,510.00	2011 Ford	F150	90 Days ARO	Fleet Order Cutoff
6.	6		15,712.00	94,272.00	2011 Ford	F150	90 Days ARO	Fleet Order Cutoff
7.	29		18,286.00	530,294.00	2011 Ford	F150	90 Days ARO	Fleet Order Cutoff
8.	9		21,038.00	189,342.00	2011 Ford	F150	90 Days ARO	Fleet Order Cutoff
9.	6		20,845.00	125,070.00	2011 Ford	F250	90 Days ARO	Fleet Order Cutoff
10.	2		23,851.00	47,702.00	2011 Ford	F250	90 Days ARO	Fleet Order Cutoff
11.	4		22,350.00	89,400.00	2011 Ford	F250	90 Days ARO	Fleet Order Cutoff
12.	2		22,301.00	44,602.00	2011 Ford	F250	90 Days ARO	Fleet Order Cutoff
13.	5		25,246.00	126,230.00	2011 Ford	F250	90 Days ARO	Fleet Order Cutoff
TOTAL:			2,921,486.00					
TOTAL RECOMMENDED AWARD:			0.00					

CARD: 00-25

AWARDED BY: _____

DATE: _____

ITEM(S): _____

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 7 of 9

VENDOR:		Landers Chrysler - Dodge P. O. Box 1649 Benton, AR 72018 Rick Layton 501-316-4400						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	19,892.00	238,704.00	2011 Dodge	Avenger		90 Days ARO	Fleet Order Cutoff
2.	1	20,931.00	20,931.00	2011 Dodge	Grand Caravan		90 Days ARO	Fleet Order Cutoff
3.	2		N/B					
4.	2	14,690.00	29,380.00	2011 Dodge	Dakota		90 Days ARO	Fleet Order Cutoff
5.	90	17,066.00	1,535,940.00	2011 Dodge	Ram 1500		90 Days ARO	Fleet Order Cutoff
6.	6	17,339.00	104,034.00	2011 Dodge	Ram 1500		90 Days ARO	Fleet Order Cutoff
7.	29	18,223.00	528,467.00	2011 Dodge	Ram 1500		90 Days ARO	Fleet Order Cutoff
8.	9	20,872.00	187,848.00	2011 Dodge	Ram 1500		90 Days ARO	Fleet Order Cutoff
9.	6		N/B					
10.	2		N/B					
11.	4	21,901.00	87,604.00	2011 Dodge	Ram 2500		90 Days ARO	Fleet Order Cutoff
12.	2	21,732.00	43,464.00	2011 Dodge	Ram 2500		90 Days ARO	Fleet Order Cutoff
13.	5	23,998.00	119,990.00	2011 Dodge	Ram 2500		90 Days ARO	Fleet Order Cutoff
TOTAL:			2,896,362.00					
TOTAL RECOMMENDED AWARD:			301,369.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/2/2011

ITEM(S): 2, 4, 11, 12 & 13

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups _____

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 8 of 9

VENDOR:	Bale Chevrolet 13101 Chenal Parkway Little Rock, AR 72211 David Broyles 501-221-9191								
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES	
1.	12		17,447.73	209,372.76	2011 Chevrolet	1Wf19 Impala	60-90 Days ARO	Model Year Cutoff	
2.	1			N/B					
3.	2	19,848.95	39,697.90	2011 Chevrolet	CG13406		60-90 Days ARO	Model Year Cutoff	
4.	2			N/B					
5.	90	15,516.38	1,396,474.20	2011 Chevrolet	CC10703		60-90 Days ARO	Model Year Cutoff	
6.	6	15,605.63	93,633.78	2011 Chevrolet	CC10903		60-90 Days ARO	Model Year Cutoff	
7.	29	19,486.09	565,096.61	2011 Chevrolet	CC10753		60-90 Days ARO	Model Year Cutoff	
8.	9	21,422.15	192,799.35	2011 Chevrolet	CK10753		60-90 Days ARO	Model Year Cutoff	
9.	6	20,675.16	124,050.96	2011 Chevrolet	CC20753		60-90 Days ARO	Model Year Cutoff	
10.	2	23,552.00	47,104.00	2011 Chevrolet	CK20753		60-90 Days ARO	Model Year Cutoff	
11.	4	22,149.33	88,597.32	2011 Chevrolet	CC20943		60-90 Days ARO	Model Year Cutoff	
12.	2	22,477.89	44,955.78	2011 Chevrolet	CC20743		60-90 Days ARO	Model Year Cutoff	
13.	5	24,932.14	124,660.70	2011 Chevrolet	CK20743		60-90 Days ARO	Model Year Cutoff	
TOTAL:			2,926,443.36						
TOTAL RECOMMENDED AWARD:			0.00						

CARD: 00-25

AWARDED BY: _____

DATE: _____

ITEM(S): _____

AWARDED BY: _____

DATE: _____

ITEM(S): _____

ARKANSAS STATE HIGHWAY AND TRANSPORTATION DEPARTMENT

Form P-359 Rev. 2-27-2008

TABULATION

DESCRIPTION:

Sedan, Vans and Pickups

CONTRACT NO.: H-11-060H

DATE OPENED: 2/17/2011

FOB: Statewide

PAGE: 9 of 9

VENDOR:		Russell Chevrolet 6100 Landers Rd. Sherwood, AR 72117 Pat Boroughs 501-835-8300						
ITEM NO.	QTY.	UNIT	EXTENSION	MAKE	MODEL	ENGINE MODEL	DELIVERY	ADDITIONAL UNIT PURCHASES
1.	12	17,345.50	208,146.00	2011 Chevrolet	Impala		90 Days ARO	5/30/2011
2.	1		N/B					
3.	2	19,922.75	39,845.50	2011 Chevrolet	Express 1500 Passenger		90 Days ARO	5/30/2011
4.	2	15,145.70	30,291.40	2011 Chevrolet	Colorado		90 Days ARO	5/30/2011
5.	90	15,764.25	1,418,782.50	2011 Chevrolet	Silverado		90 Days ARO	5/30/2011
6.	6	15,590.95	93,545.70	2011 Chevrolet	Silverado		90 Days ARO	5/30/2011
7.	29	19,429.11	563,444.19	2011 Chevrolet	1500 Ext. Cab		90 Days ARO	5/30/2011
8.	9	21,384.76	192,462.84	2011 Chevrolet	Silverado		90 Days ARO	5/30/2011
9.	6	20,600.21	123,601.26	2011 Chevrolet	Silverado 2500 HD		90 Days ARO	5/30/2011
10.	2	23,455.50	46,911.00	2011 Chevrolet	Silverado 2500 HD		90 Days ARO	5/30/2011
11.	4	22,127.65	88,510.60	2011 Chevrolet	Silverado 2500 HD		90 Days ARO	5/30/2011
12.	2	22,010.21	44,020.42	2011 Chevrolet	Silverado 2500 HD		90 Days ARO	5/30/2011
13.	5	24,845.50	124,227.50	2011 Chevrolet	Silverado 2500 HD		90 Days ARO	5/30/2011
TOTAL:			2,973,788.91					
TOTAL RECOMMENDED AWARD:			255,057.00					

CARD: 00-25

AWARDED BY: Purchasing Committee

DATE: 3/2/2011

ITEM(S): 1 & 10

AWARDED BY: _____

DATE: _____

ITEM(S): _____